



May 3, 2022

At the May 2, 2022 Recreation Commission meeting, the following motion was made and passed unanimously:

“To recommend to the Board of Selectmen that the 2022-003 Playground Equipment Design and Installation RFP be awarded to Childscapes/Burke in the amount of \$350,000.00.”

This bidder met all of the RFP requirements and was chosen by the Recreation Commission for the design and playground components, safety and expected installation timeline.

The Recreation Commission asks that the Board of Selectmen award this contract to Childscapes and authorizes the First Selectman to sign all contract documents on behalf of the Town of Colchester.

Respectfully,

A handwritten signature in blue ink, appearing to read "T. Quinn".

Tiffany Quinn

Recreation Director

**ATTACHMENT 2
PROPOSAL SUMMARY**

	TOTAL COST Design 1 (\$)	TOTAL COST Design 2 (\$)
Location: Colchester RecPlex	\$ 350,000.00	\$ 350,000.00

Include detailed breakdown of cost including, but not limited to:

- Design
- Equipment (inclusive of all structures, components, signage, hardware, equipment manuals and operations manuals)
- Installation
- Any other equipment-related improvements necessary to complete the project.

Breakdown – Also see Proposal for equipment breakdown by component:

BCI Burke Equipment	\$ 235,000.00
Excavation & Installation w/Machinery and Concrete	\$ 69,800.00
Rubber/Wood Fiber Safety Surfacing	\$ 37,500.00
<u>Bond</u>	<u>\$ 7,700.00</u>
Design Built LLC dba Childscapes BID – Either Option	\$ 350,000.00



Signed and Submitted by:

Timothy J. Pesko, President, CPSI #550999-0524

Design Built LLC dba Childscapes

RFP 2022-003

PLAYGROUND EQUIPMENT DESIGN AND INSTALLATION AT THE COLCHESTER RECPLEX

**Colchester Recplex
Playground Installation Schedule**

- 1. Order BCI Burke Equipment, Current Lead Time is 8-10 Weeks (subject to change.)**
- 2. Sales representative to mark out site for Dig Safe Ticket. Apply for Dig Safe number 1 week before equipment's ship date.**
- 3. 2 Days prior to the equipment's arrival, mobilize crew and machinery. Lay out site, set up orange safety fence and begin site excavation.**
- 4. Receive, offload and inventory equipment. Start installation. Installation of equipment should take 10-12 days to complete.**
- 5. Install processed stone materials for sub-base of Poured-in-Place rubber and compact. Install wood fiber and PIP rubber – this will begin during the installation of the equipment once far enough along.**
- 6. Project shall be 100% completed in the 3 week time period. Schedule Walk-through with customer.**
- 7. Perform any punch list items.**

April 14, 2022

**RFP 2022-003
Design and Installation of Playground Equipment
At the Colchester Recplex
Town of Colchester
Colchester, CT 06415**

Subcontractor/Supplier for Project

1. Childscapes Installer:

**KMA Construction – Principal Scott Junior
835 Plain Street
Marshfield, MA 02050
See Insurance and Burke Certification**

2. Poured-in-Place Rubber Supplier & Installer:

**JMCR Safety Surfacing Corporation – Jose Ramon Hernandez
14 Cherry Lane
Carle Place, NY 11514**